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October 18, 2005

04-Son-101-34.6/36.0
04-263904
CML-6204(058)

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SONOMA COUNTY IN SANTA
ROSA FROM 0.4 KM SOUTH OF STEELE LANE UNDERCROSSING TO 0.2 KM SOUTH OF BICENTENNIAL WAY
OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 2, 2005, instead of the original date of October 26, 2005.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheets 181 and 192 are revised.  Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

In the Special Provisions, Section 2, "PROPOSAL REQUIREMENTS AND CONDITIONS," the subsection 2-1.01,
"GENERAL," is revised as attached.

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the third paragraph is replaced
with the following paragraphs:

"Bids will be compared on the basis of the Engineer's Estimate of the quantities of work to be done and
the number of working days bid for completion of the work, except plant establishment.  The award of the
contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with all the
requirements prescribed and who has met the goal for DBE participation or has demonstrated, to the
satisfaction of the Department, adequate good faith efforts to do so.  Meeting the goal for DBE
participation or demonstrating, to the satisfaction of the Department, adequate good faith efforts to do so is
a condition for being eligible for award of contract.  The lowest bid will be determined on the basis of the
"Total Basis for Comparison of Bids (A+B)" set forth in the proposal.  The contract price for the awarded
contract will be the "Total Bid (A)" set forth in the proposal.

Bids in which the number of working days bid for completion of the work, except plant establishment,
exceed 420 will be considered non-responsive and will be rejected."



Addendum No. 3
Page 2
October 18, 2005

04-Son-101-34.6/36.0
04-263904
CML-6204(058)

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is replaced as follows:

"SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES

Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of
Completion," 8-1.07, "Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard
Specifications and these special provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

The work, except plant establishment work, shall be diligently prosecuted to completion before the
expiration of the NUMBER OF WORKING DAYS BID beginning on the fifteenth calendar day after
approval of the contract.

The Contractor shall pay to the State of California the sum of $ 5000 per day, for each and every
calendar day's delay in finishing the work, except plant establishment work,  after expiration of the number
of working days bid.

The Contractor shall diligently prosecute the plant establishment work to completion within the period
of time specified in Section 10-2.04, "Highway Planting," of these special provisions.  The Contractor shall
pay to the State of California the sum of $600 per day, for each and every calendar day's delay in
completing the plant establishment work in excess of the number of working days specified.

In no case will liquidated damages of more than $ 5000 per day be assessed."

In the Special Provisions, Section 5-1.14, "COMPENSATION ADJUSTMENTS FOR PRICE INDEX
FLUCTUATIONS," is revised as attached.

In the Special Provisions, Section 5-1.20, "RESTRICTED MATERIAL, GENERAL," in the third paragraph the
following language in the first sentence is deleted:

"as shown by boring location S2 in the attached figure."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the twelfth
paragraph:

"Prior to the start of the operation for cold plane asphalt concrete pavement, the Contractor shall have a
certified asphalt concrete plant and an approved mix design for the initial asphalt concrete paving layer.

Any area that is cold planed in a work period shall be paved with the first layer of asphalt concrete
within the same work period before the area is opened to public traffic."

In the Special Provisions, Section 10-1.22, "MAINTAINING TRAFFIC," the following paragraph is added after the
second paragraph:

"In addition to the provisions set forth in "Public Safety" of these special provisions, whenever work to
be performed on the freeway traveled way (except the work of installing, maintaining and removing traffic
control devices) is within 1.8 m of the adjacent traffic lane, the adjacent traffic lane shall be closed."
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In the Special Provisions, Section 10-1.22, "MAINTAINING TRAFFIC," the table in the fourth paragraph is revised as
follows:

Steele Lane Undercrossing, Bridge # 20-0221R/L

Number Width Height
Vehicle Openings
Steele Lane both

directions
4 14.4 4.6

Pedestrian Openings
1 1.5 2

Location Spacing
Falsework Pavement

Lighting R & L 9, staggered ½
space

(Width and Height in meters)
(R = Right side of traffic.   L = Left side of traffic)
(C = Centered overhead)

In the Special Provisions, Section 10-1.29, "EXISTING HIGHWAY FACILITIES," under the subsection "COLD
PLANE ASPHALT CONCRETE PAVEMENT," the eighth paragraph is deleted.

In the Special Provisions, Section 10-1.34, "RESTRICTED MATERIAL EXCAVATION," is revised as attached.

In the Proposal and Contract, book the first and second pages are revised as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 60 is revised as attached.

To Proposal and Contract book holders:

Replace page 5 and 11 of the Engineer's Estimate in the Proposal with the attached revised pages of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



2-1.01  GENERAL
The bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and Conditions," of the Standard

Specifications and these special provisions for the requirements and conditions which the bidder must observe in the
preparation of the Proposal form and the submission of the bid.

In addition to the subcontractors required to be listed in conformance with Section 2-1.054, "Required Listing of
Proposed Subcontractors," of the Standard Specifications, each proposal shall have listed therein the portion of work that will
be performed by each subcontractor listed.

The proposal shall set forth in clearly legible figures and in the respective spaces provided:

A. Unit Prices
B. Item Totals
C. TOTAL BID (A)
D. Number of working days bid for completion of the work, except plant establishment
E. TOTAL BID (B) - product of the working days bid and the cost per day shown on the Engineer's Estimate
F. TOTAL BASIS FOR COMPARISON OF BIDS (A+B)

The proposal shall be signed by the bidder, who shall fill out the blanks in the proposal form as therein required.
The Bidder's Bond form mentioned in the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard

Specifications will be found following the signature page of the Proposal.
The amount of the bidder's security required in Section 2-1.07, "Proposal Guaranty," of the Standard Specifications shall

be based on the "TOTAL BID (A)" set forth on the proposal form.
Submit request for substitution of an "or equal" item, and the data substantiating the request to the Department of

Transportation, Submit request for substitution of an "or equal" item, and the data substantiating the request to the
Department of Transportation, Division of Construction – Duty Senior, Mail Station: 3 – B, 111 Grand Avenue / P.O. Box
23660, Oakland, CA  94623-0660, so that the request is received by the Department by close of business on the fourth day,
not including Saturdays, Sundays and legal holidays, following bid opening.

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal.  Signing
the Proposal shall also constitute signature of the Noncollusion Affidavit.

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in
the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR part 26 in the award and
administration of DOT-assisted contracts.  Failure by the contractor to carry out these requirements is a material breach of
this contract, which may result in the termination of this contract or such other remedy as the recipient deems appropriate.
Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid
opening, including but not limited to DBE or DVBE submittals, or escrowed bid documents, where applicable, may subject
the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works
contracts.
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5-1.14  COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS
The provisions of this section shall apply only to the following contract items:

ITEM CODE ITEM
390153 ASPHALT CONCRETE (TYPE A)
390175 ASPHALT CONCRETE (LEVELING)
391031 PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)
397001 ASPHALTIC EMULSION (PAINT BINDER)

The compensation payable for asphalt concrete, asphaltic emulsion (paint binder) and paving asphalt (binder-pavement
reinforcing fabric) will be increased or decreased in conformance with the provisions of this section for paving asphalt price
fluctuations exceeding 10 percent (Iu/Ib is greater than 1.10 or less than 0.90) which occur during performance of the work.

The quantity of paving asphalt used in asphaltic emulsion (paint binder) will be determined by multiplying the item
quantity for asphaltic emulsion (paint binder) included in a monthly estimate by the minimum percent residual specified in
Section 94, "Asphaltic Emulsions,"  of the Standard Specifications.  The asphaltic emulsion minimum percent residual
obtained from Section 94, "Asphaltic Emulsions," of the Standard Specifications will be based on the type of emulsion used
by the Contractor.

At the Contractor option, the Contractor may provide actual daily test results for paving asphalt residual for the asphaltic
emulsion (paint binder) used.  Test results provided by the Contractor shall be from an independent testing laboratory that
participates in the AASHTO Proficiency Sample Program.  The Contractor shall take samples of asphaltic emulsion from the
distributor truck at mid-load from a sampling tap or thief.  Two separate 2-liter samples shall be taken in the presence of the
Engineer.  The Contractor shall provide one sample to the Contractor’s independent testing laboratory, with 24 hours of
sampling.  The second sample shall be given to the Engineer.  The test results from the Contractor’s independent testing
laboratory shall be delivered to the Engineer within 10 days from sample date.

The adjustment in compensation will be determined in conformance with the following formulae when the item of
asphalt concrete, asphaltic emulsion or paving asphalt (binder-pavement reinforcing fabric) is included in a monthly estimate:

A. Total monthly adjustment = AQ
B. For an increase in paving asphalt price index exceeding 10 percent:

A = 0.90 (1.1023) (Iu/Ib - 1.10) Ib

C. For a decrease in paving asphalt price index exceeding 10 percent:

A = 0.90 (1.1023) (Iu/Ib - 0.90) Ib

D. Where:

A = Adjustment in dollars per tonne of paving asphalt used to produce asphalt concrete, asphaltic emulsion residual
used as paint binder and used as a binder for pavement reinforcing fabric rounded to the nearest $0.01.

Iu = The California Statewide Paving Asphalt Price Index which is in effect on the first business day of the month
within the pay period in which the quantity subject to adjustment was included in the estimate.

Ib = The California Statewide Paving Asphalt Price Index for the month in which the bid opening for the project
occurred.

Q = Quantity in tonnes of paving asphalt that was used as a binder for pavement reinforcing fabric plus the quantity
of paving asphalt that was used in producing the quantity of asphalt concrete shown under "This Estimate" on
the monthly estimate using the amount of asphalt determined by the Engineer plus the quantity in tonnes of
paving asphalt that would have been used as residual in the asphaltic emulsion (paint binder) shown under "This
Estimate" on the monthly estimate.
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The adjustment in compensation will also be subject to the following:

A. The compensation adjustments provided herein will be shown separately on payment estimates.  The Contractor
shall be liable to the State for decreased compensation adjustments and the Department may deduct the amount
thereof from any moneys due or that may become due the Contractor.

B. Compensation adjustments made under this section will be taken into account in making adjustments in
conformance with the provisions in Section 4-1.03B, "Increased or Decreased Quantities," of the Standard
Specifications.

C. In the event of an overrun of contract time, adjustment in compensation for paving asphalt included in estimates
during the overrun period will be determined using the California Statewide Paving Asphalt Price Index in effect on
the first business day of the month within the pay period in which the overrun began.

The California Statewide Paving Asphalt Price Index is determined each month on the first business day of the month by
the Department using the median of posted prices in effect as posted by Chevron, Mobil, and Unocal for the Buena Vista,
Huntington Beach, Kern River, Long Beach, Midway Sunset, and Wilmington fields.

In the event that the companies discontinue posting their prices for a field, the Department will determine an index from
the remaining posted prices.  The Department reserves the right to include in the index determination the posted prices of
additional fields.

The California Statewide Paving Asphalt Price Index is available at the Division of Engineering Services website:

http://www.dot.ca.gov/hq/ese/oe/asphalt_index/astable.html
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10-1.34  RESTRICTED MATERIAL EXCAVATION
This work shall consist of excavating restricted material for the construction of the items described in Section 19-3.01

“Description” of the Standard Specifications and as shown in the table below or on the plans, transporting the restricted
material and disposing of the restricted material at a facility permitted to accept restricted material.

Location Medium Excavation
Elevation (m) Designation Contaminant/

EPA Analysis

Maximum
Observed
Contaminant
Level

Abutment 2 and
Retaining wall
west of
Abutment 2

Soil 45.25 to
40.35 Restricted Oil and Grease /

1664 3740 mg/kg

All soil excavated between the elevations 45.25 m and 40.35 m  at Abutment 2 and at the  retaining wall west of
Abutment 2 for the Steele lane overcrossing replacement within the project limits is designated restricted material and shall
be disposed of at a Class 2 disposal facility.

Attention is directed to "Restricted Material, General" elsewhere in these special provisions.
Restricted Material Excavation shall conform to the provisions in section 19-3, “Structure Excavation and Backfill” of

the Standard Specifications and these special provisions.
Restricted materials shall be transferred directly from the excavation to a registered transport vehicle, a storage container

approved for transport of hazardous waste by the United States Department of Transportation, or a stockpile location
approved by the Engineer.  Stockpile locations shall be maintained in accordance with the following requirements:

The material shall be stored on undamaged 60-mil high-density polyethylene or an equivalent impermeable barrier
unless the stockpiling location is on a paved surface.  If the location is on a paved surface the thickness of the barrier can be
reduced to 20-mil high-density polyethylene or its equivalent.  The dimensions of the barrier shall exceed the dimensions of
the stockpile at all times.  Any seams in the barrier shall be sealed to prevent leakage.

At the end of each day the material shall be covered with undamaged 12-mil polyethylene or an equivalent impermeable
barrier to prevent windblown dispersion and precipitation run-off and run-on.  When more than one sheet is required to cover
the material, the sheets shall be overlapped a minimum of 1.5 feet in a manner that prevents water from flowing onto the
material.  The cover shall be secured in a manner that keeps it in place at all times.  Driven anchors shall not be used except
at the perimeter of the stockpile.  The cover shall be inspected and maintained in accordance with the requirements of “Water
Pollution Control” of these special provisions.

These stockpiling requirements apply to all temporary storage of restricted material outside of an excavation or a
transport container including, but not limited to, staging of excavated material next to the excavation prior to pick up by
loading equipment, accumulating material for full transport loads, and awaiting test results required by a disposal facility.
The removal of stockpiles shall begin within 30 days of accumulating 100 kg of restricted material.  After final removal has
occurred the Contractor shall be responsible for any cleanup deemed necessary by the Engineer.

MEASUREMENT AND PAYMENT. --Full compensation for loading, transporting, and disposing of restricted
material, and furnishing, installing and removing physical barriers, shall be considered as included in the contract price paid
per cubic meter for structure excavation bridge and no additional compensation will be allowed therefor.
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Federal with Goals  12-01-99

(BECAUSE SOME COLORED INKS WILL NOT REPRODUCE IN COPY

MACHINES, PLEASE USE BLACK INK TO COMPLETE THIS PROPOSAL.)

(DO NOT DETACH)

PROPOSAL TO THE DEPARTMENT OF TRANSPORTATION

__________________________________________________________

CONTRACT NO. 04-263904

NAME OF BIDDER _______________________________________________________________

BUSINESS P.O. BOX ______________________________________________________________

CITY, STATE, ZIP ________________________________________________________________

BUSINESS STREET ADDRESS _____________________________________________________
(Please include even if P.O. Box used)

CITY, STATE, ZIP ________________________________________________________________

TELEPHONE NO: AREA CODE (     ) _________________________________________

FAX NO: AREA CODE (     ) _________________________________________

CONTRACTOR LICENSE NO. _____________________________________________________

The work for which this proposal is submitted is for construction in conformance with the special provisions (including
the payment of not less than the State general prevailing wage rates or the Federal minimum wage rates), the project plans
described below, including any addenda thereto, the contract annexed hereto, and also in conformance with the Department
of Transportation Standard Plans, dated July 1999, the Standard Specifications, dated July 1999, and the Labor Surcharge and
Equipment Rental Rates in effect on the date the work is accomplished.

The special provisions for the work to be done are dated August 29, 2005 and are entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; NOTICE TO CONTRACTORS AND
SPECIAL PROVISIONS FOR CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA

ROSA FROM 0.4 KM SOUTH OF STEELE LANE UNDERCROSSING TO 0.2 KM SOUTH OF BICENTENNIAL
WAY OVERCROSSING

The project plans for the work to be done were approved August 1, 2005 and are entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION
ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA FROM 0.4 KM SOUTH OF STEELE LANE

UNDERCROSSING TO 0.2 KM SOUTH OF BICENTENNIAL WAY OVERCROSSING

Bids are to be submitted for the entire work.  The amount of the bid for comparison purposes will be the total of the
following:  the sum of the item totals; and, the product of the number of working days bid to complete the work, except plant
establishment, and the cost per day shown on the proposal form.  This amount shall be set forth as the "Total Basis for
Comparison of Bids: (A) + (B)."

The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump sum
item a total for the item, all in clearly legible figures in the respective spaces provided for that purpose.  In the case of unit
basis items, the amount set forth under the "Item Total" column shall be the product of the unit price bid and the estimated
quantity for the item.

CONTRACT NO. 04-263904
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In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price shall prevail,
except as provided in A. or B., as follows:

A. If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the amount
as the entry in the item total column, then the amount set forth in the item total column for the item shall prevail and
shall be divided by the estimated quantity for the item and the price thus obtained shall be the unit price;

B. (Decimal Errors)  If the product of the entered unit price and the estimated quantity is exactly off by a factor of ten,
one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the discrepancy will be resolved by
using the entered unit price or item total, whichever most closely approximates percentagewise the unit price or item
total in the Department's Final Estimate of cost.

The bidder shall also set forth the number of working days bid to complete the work, except plant establishment, and the
product of the number of working days and the cost per day shown on the proposal form, in clearly legible figures in the
respective spaces provided for that purpose.  In the case of a discrepancy between the number of working days and the
product, the number of working days shall prevail.  If the number of working days is illegible, is omitted, or is the same
amount as the entry for the product, then the amount set forth as the product shall prevail.  In this case the product shall be
divided by the cost per day shown and the number thus obtained shall be the number of working days.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may be deemed
irregular.  Likewise if the item total for a lump sum item is unreadable or otherwise unclear, or is omitted, the bid may be
deemed irregular unless the project being bid has only a single item and a clear, readable total bid is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical significance in establishing any unit
price or item total or lump sums.  Written unit prices, item totals and lump sums will be interpreted according to the number
of digits and, if applicable, decimal placement.  Cents symbols also have no significance in establishing any unit price or item
total since all figures are assumed to be expressed in dollars and/or decimal fractions of a dollar.  Bids on lump sum items
shall be item totals only; if any unit price for a lump sum item is included in a bid and it differs from the item total, the items
total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to cover every
omission, inconsistency, error or other irregularity which may occur in a bid.  Any situation not specifically provided for will
be determined in the discretion of the Department, and that discretion will be exercised in the manner deemed by the
Department to best protect the public interest in the prompt and economical completion of the work.  The decision of the
Department respecting the amount of a bid, or the existence or treatment of an irregularity in a bid, shall be final.

If this proposal shall be accepted and the undersigned shall fail to execute the contract and return it, together withthe
contract bonds, to the Department of Transportation so that it is received within 10 days, not including Saturdays, Sundays
and legal holidays, after the bidder has received the contract for execution, the Department of Transportation may, at its
option, determine that the bidder has abandoned the contract, and thereupon this proposal and the acceptance thereof shall be
null and void and the forfeiture of the security accompanying this proposal shall operate and the same shall be the property of
the State of California.

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those
named herein; that this proposal is made without collusion with any other person, firm, or corporation; that he has carefully
examined the location of the proposed work, the annexed proposed form of contract, and the plans therein referred to; and he
proposes, and agrees if this proposal is accepted, that he will contract with the State of California, in the form of the copy of
the contract annexed hereto, to provide all necessary machinery, tools, apparatus and other means of construction, and to do
all the work and furnish all the materials specified in the contract, in the manner and time therein prescribed, and according to
the requirements of the Engineer as therein set forth, and that he will take in full payment therefor the following prices, to
wit:

CONTRACT NO. 04-263904
REVISED PER ADDENDUM NO. 3 DATED OCTOBER 18, 2005



ENGINEER'S ESTIMATE
04-263904

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 152604 MODIFY INLET EA 1

42
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 7280

43 153210 REMOVE CONCRETE M3 1

44 153215 REMOVE CONCRETE (CURB AND
GUTTER)

M3 110

45 153222 REMOVE CONCRETE ISLAND
(PORTIONS)

M3 10

46 153230 REMOVE CONCRETE BARRIER
(TYPE 50)

M 950

47 153239 REMOVE CONCRETE (CURB,
GUTTER, AND SIDEWALK)

M3 80

48 155003 CAP INLET EA 3

49 157550 BRIDGE REMOVAL LS LUMP SUM LUMP SUM

50 158100 SALVAGE CRASH CUSHION EA 14

51 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

52 160120 REMOVE TREE EA 1

53 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

54 190101 ROADWAY EXCAVATION M3 8570

55 190108 ROADWAY EXCAVATION (TYPE
Y-2) (AERIALLY DEPOSITED LEAD)

M3 1040

56 190106 ROADWAY EXCAVATION (TYPE Z-3)
(AERIALLY  DEPOSITED LEAD)

M3 46

57 036982 ROADWAY EXCAVATION (TYPE R)
(AERIALLY DEPOSITED LEAD)

M3 74

58 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

59 190185 SHOULDER BACKING STA 10

60
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 1745

5
REVISED PER ADDENDUM NO. 3 DATED OCTOBER 18, 2005



ENGINEER'S ESTIMATE
04-263904

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

161
(S)

850110 PAVEMENT MARKER
(RETROREFLECTIVE-SPECIAL
 TYPE C)

EA 65

162
(S)

850112 PAVEMENT MARKER
(RETROREFLECTIVE-SPECIAL
 TYPE G)

EA 1650

163
(S)

850113 PAVEMENT MARKER
(RETROREFLECTIVE-SPECIAL
 TYPE H)

EA 840

164
(S)

036989 PAVEMENT MARKER
(RETROREFLECTIVE-SPECIAL
TYPE D )

EA 60

165
(S)

860251 SIGNAL AND LIGHTING
 (LOCATION 1)

LS LUMP SUM LUMP SUM

166
(S)

860252 SIGNAL AND LIGHTING
(LOCATION 2)

LS LUMP SUM LUMP SUM

167
(S)

036990 EMERGENCY VEHICLE DETECTOR
SYSTEM

LS LUMP SUM LUMP SUM

168
(S)

860298 SIGNAL AND LIGHTING (STAGE
CONSTRUCTION)

LS LUMP SUM LUMP SUM

169
(S)

860460 LIGHTING AND SIGN
ILLUMINATION

LS LUMP SUM LUMP SUM

170
(S)

036991 TRAFFIC OPERATIONS SYSTEM LS LUMP SUM LUMP SUM

171
(S)

860640 IRRIGATION CONTROLLER
ENCLOSURE CABINET

EA 1

172
(S)

036992 GENERAL PACKET RADIO SYSTEM
WIRELESS MODEM ASSEMBLY

EA 1

173
(S)

036993 EXTINGUISHABLE MESSAGE SIGN
RADIO CONTROLLER ASSEMBLY

EA 1

174
(S)

036994 EXTINGUISHABLE MESSAGE SIGN
PANEL

EA 1

175 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A): =

TOTAL BID (B):
$ 5000.00 X ____________________ =
(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 420 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B): =
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